

Délégation de service public — Réseau Valmo · Contract DSP-VM-2021 (extracts)

Contract	DSP-VM-2021
Authority (délégant)	Valmont Métropole
Operator (délégataire)	Keolis Valmont SAS
Term	1 January 2021 – 31 December 2028
Extension	One optional 2-year extension at the authority's discretion (not exercised)
Price basis	EUR, HT

Article 12 — Assets made available to the operator (biens de retour)

12.1 The rolling stock, depots, track, traction power installations, stations and systems listed in Annex 7 are owned by the Authority and made available to the Operator for the duration of the contract. They return to the Authority free of charge at the end of the contract (biens de retour).

12.2 The Operator keeps the inventory in Annex 7 current. Each line states the asset, its commissioning date and, for rolling stock, its contractual replacement date.

12.3 At handback the Operator delivers each asset with its maintenance records, open defects, spares, manuals and training material, in a condition consistent with normal wear.

Article 34 — Maintenance, major maintenance and renewal

34.1 Routine and preventive maintenance of every Annex 7 asset is the Operator's responsibility and is remunerated inside the contract price.

34.2 Major maintenance (gros entretien, GER) is borne by the Operator up to the per-intervention threshold in Annex 9 and is funded from the GER provision in the contract price.

34.3 Renewal and enhancement of assets are decided and funded by the Authority through its multi-year investment plan (PPI). Where the Authority delegates project management to the Operator, the Operator is reimbursed on quarterly claims supported by evidence of costs incurred and milestones achieved.

34.4 Where a vehicle remains in service after its contractual replacement date because the replacement has not been delivered, repairs to heavy components (engine, gearbox, traction battery) arising after that date are borne by the Authority, subject to the conditions in Avenant n°2.

Annex 7 — Inventory extract, bus series 201-216

Asset	Model	Commissioned	Contractual replacement date
BUS-201	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-202	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-203	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-204	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-205	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-206	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-207	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-208	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-209	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-210	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-211	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-212	Arvéa Citybus 12 D	2011-07-01	2026-06-30

Asset	Model	Commissioned	Contractual replacement date
BUS-213	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-214	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-215	Arvéa Citybus 12 D	2011-07-01	2026-06-30
BUS-216	Arvéa Citybus 12 D	2011-07-01	2026-06-30

Replacement of series 201-216 is scheduled in PPI tranche 2 (project P-VM-014).

Signed for the Authority — President of Valmont Métropole · Signed for the Operator — Directrice générale, Keolis Valmont SAS · 17 December 2020

Article 1 — Definitions

“Annex 7 assets” means the assets listed in Annex 7 as updated under Article 12.2. “Contractual replacement date” means the date stated for a vehicle in Annex 7, as amended. “GER” means major maintenance (gros entretien) as defined in Annex 9. “PPI” means the Authority's multi-year investment plan and the convention implementing it.

Article 10 — Service obligations

10.1 The Operator runs the service defined in Annex 3 (timetables, vehicle requirement by class, operating reserve). 10.2 The operating reserve is 10% of the peak requirement for 12 m buses, one vehicle for 18 m buses and two trams. 10.3 A planned withdrawal of service for works requires the Authority's prior approval of the access window and the substitution plan.

Article 35 — Delegated project management of renewals

35.1 Where the Authority delegates the management of a renewal project to the Operator, the delegation letter states the scope, the budget and the milestones. 35.2 The Operator claims reimbursement quarterly, within 15 days of quarter end, with evidence of costs incurred and milestones achieved (acceptance records, invoices). 35.3 Work funded from the GER provision cannot be claimed under the PPI.

Article 41 — Indexation

The contribution and the unit prices of Annex 9 are indexed annually on 1 January by the formula in Annex 10.

Article 45 — Penalties

45.1 A vehicle requirement not met at peak for reasons attributable to the Operator gives rise to a penalty of €1,200 per missing vehicle per day. 45.2 Late submission of the annual report under Article 48 gives rise to a penalty of €500 per day.

Article 48 — Annual report

The Operator submits the annual report of the delegate before 1 June each year, including the accounts of the delegation, the analysis of service quality, the Annex 7 inventory with its changes in the year and the renewal programme.

Annex 7 — Inventory of rolling stock (extract, all vehicles)

Asset	Model	Commissioned	Contractual replacement date
BUS-101	Arvéa Citybus 12 D	2014-03-01	2029-06-30
BUS-102	Arvéa Citybus 12 D	2014-04-01	2029-06-30
BUS-103	Arvéa Citybus 12 D	2014-05-01	2029-06-30
BUS-104	Arvéa Citybus 12 D	2014-06-01	2029-06-30
BUS-105	Arvéa Citybus 12 D	2014-07-01	2029-06-30
BUS-106	Arvéa Citybus 12 D	2014-08-01	2029-06-30

Asset	Model	Commissioned	Contractual replacement date
BUS-107	Arvéa Citybus 12 D	2014-09-01	2029-06-30
BUS-108	Arvéa Citybus 12 D	2014-01-01	2029-06-30
BUS-109	Arvéa Citybus 12 D	2014-02-01	2029-06-30
BUS-110	Arvéa Citybus 12 D	2014-03-01	2029-06-30
BUS-111	Arvéa Citybus 12 D	2014-04-01	2029-06-30
BUS-112	Arvéa Citybus 12 D	2014-05-01	2029-06-30
BUS-113	Arvéa Citybus 12 D	2014-06-01	2029-06-30
BUS-114	Arvéa Citybus 12 D	2014-07-01	2029-06-30
BUS-115	Arvéa Citybus 12 D	2014-08-01	2029-06-30
BUS-116	Arvéa Citybus 12 D	2014-09-01	2029-06-30
BUS-117	Arvéa Citybus 12 D	2014-01-01	2029-06-30
BUS-118	Arvéa Citybus 12 D	2014-02-01	2029-06-30
BUS-119	Arvéa Citybus 12 D	2014-03-01	2029-06-30
BUS-120	Arvéa Citybus 12 D	2014-04-01	2029-06-30
BUS-121	Arvéa Citybus 12 D	2014-05-01	2029-06-30
BUS-122	Arvéa Citybus 12 D	2014-06-01	2029-06-30
BUS-123	Arvéa Citybus 12 D	2014-07-01	2029-06-30
BUS-124	Arvéa Citybus 12 D	2014-08-01	2029-06-30
BUS-125	Arvéa Citybus 12 D	2014-09-01	2029-06-30
BUS-126	Arvéa Citybus 12 D	2014-01-01	2029-06-30
BUS-127	Arvéa Citybus 12 D	2014-02-01	2029-06-30
BUS-128	Arvéa Citybus 12 D	2014-03-01	2029-06-30
BUS-129	Arvéa Citybus 12 D	2014-04-01	2029-06-30
BUS-130	Arvéa Citybus 12 D	2014-05-01	2029-06-30
BUS-131	Arvéa Citybus 12 D	2015-06-01	2030-06-30
BUS-132	Arvéa Citybus 12 D	2015-07-01	2030-06-30
BUS-133	Arvéa Citybus 12 D	2015-08-01	2030-06-30
BUS-134	Arvéa Citybus 12 D	2015-09-01	2030-06-30
BUS-135	Arvéa Citybus 12 D	2015-01-01	2030-06-30
BUS-136	Arvéa Citybus 12 D	2015-02-01	2030-06-30
BUS-137	Arvéa Citybus 12 D	2015-03-01	2030-06-30
BUS-138	Arvéa Citybus 12 D	2015-04-01	2030-06-30
BUS-139	Arvéa Citybus 12 D	2015-05-01	2030-06-30
BUS-140	Arvéa Citybus 12 D	2015-06-01	2030-06-30
BUS-141	Arvéa Citybus 12 D	2015-07-01	2030-06-30
BUS-142	Arvéa Citybus 12 D	2015-08-01	2030-06-30
BUS-143	Arvéa Citybus 12 D	2015-09-01	2030-06-30
BUS-144	Arvéa Citybus 12 D	2015-01-01	2030-06-30
BUS-145	Arvéa Citybus 12 D	2015-02-01	2030-06-30
BUS-146	Arvéa Citybus 12 D	2015-03-01	2030-06-30
BUS-147	Arvéa Citybus 12 D	2015-04-01	2030-06-30
BUS-148	Arvéa Citybus 12 D	2015-05-01	2030-06-30

Asset	Model	Commissioned	Contractual replacement date
BUS-149	Arvéa Citybus 12 D	2015-06-01	2030-06-30
BUS-150	Arvéa Citybus 12 D	2015-07-01	2030-06-30
BUS-151	Arvéa Citybus 12 D	2015-08-01	2030-06-30
BUS-152	Arvéa Citybus 12 D	2015-09-01	2030-06-30
BUS-153	Arvéa Citybus 12 D	2015-01-01	2030-06-30
BUS-154	Arvéa Citybus 12 D	2015-02-01	2030-06-30
BUS-155	Arvéa Citybus 12 D	2015-03-01	2030-06-30
BUS-156	Arvéa Citybus 12 D	2015-04-01	2030-06-30
BUS-157	Arvéa Citybus 12 D	2015-05-01	2030-06-30
BUS-158	Arvéa Citybus 12 D	2015-06-01	2030-06-30
BUS-159	Arvéa Citybus 12 D	2015-07-01	2030-06-30
BUS-160	Arvéa Citybus 12 D	2015-08-01	2030-06-30
BUS-161	Arvéa Citybus 12 D	2016-09-01	2031-06-30
BUS-162	Arvéa Citybus 12 D	2016-01-01	2031-06-30
BUS-163	Arvéa Citybus 12 D	2016-02-01	2031-06-30
BUS-164	Arvéa Citybus 12 D	2016-03-01	2031-06-30
BUS-165	Arvéa Citybus 12 D	2016-04-01	2031-06-30
BUS-166	Arvéa Citybus 12 D	2016-05-01	2031-06-30
BUS-167	Arvéa Citybus 12 D	2016-06-01	2031-06-30
BUS-168	Arvéa Citybus 12 D	2016-07-01	2031-06-30
BUS-169	Arvéa Citybus 12 D	2016-08-01	2031-06-30
BUS-170	Arvéa Citybus 12 D	2016-09-01	2031-06-30
BUS-171	Arvéa Citybus 12 D	2016-01-01	2031-06-30
BUS-172	Arvéa Citybus 12 D	2016-02-01	2031-06-30
BUS-173	Arvéa Citybus 12 D	2016-03-01	2031-06-30
BUS-174	Arvéa Citybus 12 D	2016-04-01	2031-06-30
BUS-175	Arvéa Citybus 12 D	2016-05-01	2031-06-30
BUS-176	Arvéa Citybus 12 D	2016-06-01	2031-06-30
BUS-177	Arvéa Citybus 12 D	2016-07-01	2031-06-30
BUS-178	Arvéa Citybus 12 D	2016-08-01	2031-06-30
BUS-179	Arvéa Citybus 12 D	2016-09-01	2031-06-30
BUS-180	Arvéa Citybus 12 D	2016-01-01	2031-06-30
BUS-181	Arvéa Citybus 12 D	2016-02-01	2031-06-30
BUS-182	Arvéa Citybus 12 D	2016-03-01	2031-06-30
BUS-183	Arvéa Citybus 12 D	2016-04-01	2031-06-30
BUS-184	Arvéa Citybus 12 D	2016-05-01	2031-06-30
BUS-185	Arvéa Citybus 12 D	2016-06-01	2031-06-30
BUS-186	Arvéa Citybus 12 D	2016-07-01	2031-06-30
BUS-187	Arvéa Citybus 12 D	2016-08-01	2031-06-30
BUS-188	Arvéa Citybus 12 D	2016-09-01	2031-06-30
BUS-189	Arvéa Citybus 12 D	2016-01-01	2031-06-30
BUS-190	Arvéa Citybus 12 D	2016-02-01	2031-06-30

Asset	Model	Commissioned	Contractual replacement date
BUS-201	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-202	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-203	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-204	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-205	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-206	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-207	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-208	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-209	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-210	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-211	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-212	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-213	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-214	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-215	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-216	Arvéa Citybus 12 D (2011)	2011-07-01	2026-06-30
BUS-301	Norvane HX12	2018-03-01	2033-03-01
BUS-302	Norvane HX12	2018-03-01	2033-03-01
BUS-303	Norvane HX12	2018-03-01	2033-03-01
BUS-304	Norvane HX12	2018-03-01	2033-03-01
BUS-305	Norvane HX12	2018-03-01	2033-03-01
BUS-306	Norvane HX12	2018-03-01	2033-03-01
BUS-307	Norvane HX12	2018-03-01	2033-03-01
BUS-308	Norvane HX12	2018-03-01	2033-03-01
BUS-309	Norvane HX12	2018-03-01	2033-03-01
BUS-310	Norvane HX12	2018-03-01	2033-03-01
BUS-311	Norvane HX12	2018-03-01	2033-03-01
BUS-312	Norvane HX12	2018-03-01	2033-03-01
BUS-313	Norvane HX12	2018-03-01	2033-03-01
BUS-314	Norvane HX12	2018-03-01	2033-03-01
BUS-315	Norvane HX12	2018-03-01	2033-03-01
BUS-316	Norvane HX12	2018-03-01	2033-03-01
BUS-317	Norvane HX12	2018-03-01	2033-03-01
BUS-318	Norvane HX12	2018-03-01	2033-03-01
BUS-319	Norvane HX12	2018-03-01	2033-03-01
BUS-320	Norvane HX12	2018-03-01	2033-03-01
BUS-321	Norvane HX12	2018-03-01	2033-03-01
BUS-322	Norvane HX12	2018-03-01	2033-03-01
BUS-323	Norvane HX12	2018-03-01	2033-03-01
BUS-324	Norvane HX12	2018-03-01	2033-03-01
BUS-325	Norvane HX12	2018-03-01	2033-03-01
BUS-326	Norvane HX12	2018-03-01	2033-03-01

Asset	Model	Commissioned	Contractual replacement date
BUS-327	Norvane HX12	2018-03-01	2033-03-01
BUS-328	Norvane HX12	2018-03-01	2033-03-01
BUS-329	Norvane HX12	2019-03-01	2034-03-01
BUS-330	Norvane HX12	2019-03-01	2034-03-01
BUS-331	Norvane HX12	2019-03-01	2034-03-01
BUS-332	Norvane HX12	2019-03-01	2034-03-01
BUS-333	Norvane HX12	2019-03-01	2034-03-01
BUS-334	Norvane HX12	2019-03-01	2034-03-01
BUS-335	Norvane HX12	2019-03-01	2034-03-01
BUS-336	Norvane HX12	2019-03-01	2034-03-01
BUS-337	Norvane HX12	2019-03-01	2034-03-01
BUS-338	Norvane HX12	2019-03-01	2034-03-01
BUS-339	Norvane HX12	2019-03-01	2034-03-01
BUS-340	Norvane HX12	2019-03-01	2034-03-01
BUS-341	Norvane HX12	2019-03-01	2034-03-01
BUS-342	Norvane HX12	2019-03-01	2034-03-01
BUS-343	Norvane HX12	2019-03-01	2034-03-01
BUS-344	Norvane HX12	2019-03-01	2034-03-01
BUS-345	Norvane HX12	2019-03-01	2034-03-01
BUS-346	Norvane HX12	2019-03-01	2034-03-01
BUS-347	Norvane HX12	2019-03-01	2034-03-01
BUS-348	Norvane HX12	2019-03-01	2034-03-01
BUS-349	Norvane HX12	2019-03-01	2034-03-01
BUS-350	Norvane HX12	2019-03-01	2034-03-01
BUS-351	Norvane HX12	2019-03-01	2034-03-01
BUS-352	Norvane HX12	2019-03-01	2034-03-01
BUS-353	Norvane HX12	2019-03-01	2034-03-01
BUS-354	Norvane HX12	2019-03-01	2034-03-01
BUS-355	Norvane HX12	2019-03-01	2034-03-01
BUS-356	Norvane HX12	2019-03-01	2034-03-01
BUS-401	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-402	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-403	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-404	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-405	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-406	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-407	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-408	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-409	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-410	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-411	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-412	Arvéa eCity 12	2020-09-01	2035-09-01

Asset	Model	Commissioned	Contractual replacement date
BUS-413	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-414	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-415	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-416	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-417	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-418	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-419	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-420	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-421	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-422	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-423	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-424	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-425	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-426	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-427	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-428	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-429	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-430	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-431	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-432	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-433	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-434	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-435	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-436	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-437	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-438	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-439	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-440	Arvéa eCity 12	2020-09-01	2035-09-01
BUS-501	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-502	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-503	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-504	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-505	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-506	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-507	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-508	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-509	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-510	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-511	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-512	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-513	Arvéa eCity 18	2022-09-01	2037-09-01
BUS-514	Arvéa eCity 18	2022-09-01	2037-09-01

Asset	Model	Commissioned	Contractual replacement date
BUS-601	Norvane GX12	2016-05-01	2031-05-01
BUS-602	Norvane GX12	2016-05-01	2031-05-01
BUS-603	Norvane GX12	2016-05-01	2031-05-01
BUS-604	Norvane GX12	2016-05-01	2031-05-01
BUS-605	Norvane GX12	2016-05-01	2031-05-01
BUS-606	Norvane GX12	2016-05-01	2031-05-01
BUS-607	Norvane GX12	2016-05-01	2031-05-01
BUS-608	Norvane GX12	2016-05-01	2031-05-01
BUS-609	Norvane GX12	2016-05-01	2031-05-01
BUS-610	Norvane GX12	2016-05-01	2031-05-01
BUS-611	Norvane GX12	2016-05-01	2031-05-01
BUS-612	Norvane GX12	2016-05-01	2031-05-01
TRAM-101	Transalp TV-100	2008-03-15	2039-12-31 (after mid-life overhaul)
TRAM-102	Transalp TV-100	2008-04-15	2039-12-31 (after mid-life overhaul)
TRAM-103	Transalp TV-100	2008-05-15	2039-12-31 (after mid-life overhaul)
TRAM-104	Transalp TV-100	2008-06-15	2039-12-31 (after mid-life overhaul)
TRAM-105	Transalp TV-100	2008-07-15	2039-12-31 (after mid-life overhaul)
TRAM-106	Transalp TV-100	2008-08-15	2039-12-31 (after mid-life overhaul)
TRAM-107	Transalp TV-100	2008-09-15	2039-12-31 (after mid-life overhaul)
TRAM-108	Transalp TV-100	2008-01-15	2039-12-31 (after mid-life overhaul)
TRAM-109	Transalp TV-100	2008-02-15	2039-12-31 (after mid-life overhaul)
TRAM-110	Transalp TV-100	2008-03-15	2039-12-31 (after mid-life overhaul)
TRAM-111	Transalp TV-100	2008-04-15	2039-12-31 (after mid-life overhaul)
TRAM-112	Transalp TV-100	2008-05-15	2039-12-31 (after mid-life overhaul)
TRAM-113	Transalp TV-100	2009-06-15	2039-12-31 (after mid-life overhaul)
TRAM-114	Transalp TV-100	2009-07-15	2039-12-31 (after mid-life overhaul)
TRAM-115	Transalp TV-100	2009-08-15	2039-12-31 (after mid-life overhaul)
TRAM-116	Transalp TV-100	2009-09-15	2039-12-31 (after mid-life overhaul)
TRAM-117	Transalp TV-100	2009-01-15	2039-12-31 (after mid-life overhaul)
TRAM-118	Transalp TV-100	2009-02-15	2039-12-31 (after mid-life overhaul)

Asset	Model	Commissioned	Contractual replacement date
TRAM-119	Transalp TV-100	2009-03-15	2039-12-31 (after mid-life overhaul)
TRAM-120	Transalp TV-100	2009-04-15	2039-12-31 (after mid-life overhaul)
TRAM-121	Transalp TV-100	2009-05-15	2039-12-31 (after mid-life overhaul)
TRAM-122	Transalp TV-100	2009-06-15	2039-12-31 (after mid-life overhaul)
TRAM-123	Transalp TV-100	2009-07-15	2039-12-31 (after mid-life overhaul)
TRAM-124	Transalp TV-100	2009-08-15	2039-12-31 (after mid-life overhaul)
TRAM-201	Transalp TV-200	2019-06-01	2049-06-01
TRAM-202	Transalp TV-200	2019-06-01	2049-06-01
TRAM-203	Transalp TV-200	2019-06-01	2049-06-01
TRAM-204	Transalp TV-200	2019-06-01	2049-06-01
TRAM-205	Transalp TV-200	2019-06-01	2049-06-01
TRAM-206	Transalp TV-200	2019-06-01	2049-06-01
TRAM-207	Transalp TV-200	2019-06-01	2049-06-01
TRAM-208	Transalp TV-200	2019-06-01	2049-06-01

Annex 9 — GER thresholds and heavy components

Item	Rule
GER threshold per intervention	€3,000 HT (raised to €5,000 HT by Avenant n°2)
Heavy components	Engine, gearbox, traction battery, bogie
GER provision 2021	€1,450,000 HT per year, indexed (Art. 41)